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Attachment I-A  

 
State of Minnesota 

General Obligation Bond Financed 
CERTIFICATION 

 
 

 The undersigned hereby certifies as follows: 
 
 This Certification is being submitted pursuant to the Waiver of Real Property Declaration 
granted by Minnesota Management and Budget to Metropolitan Council for Municipal Publicly-
Owned Infrastructure Inflow/Infiltration projects or the portions thereof which lie entirely within 
public road, street and highway rights-of-way and utility easements. 
 
 The City of Bloomington (“City”) certifies that the City has read and will comply with the 
terms and conditions of the Waiver of Real Property Declaration, a copy of which is attached to 
this Certification and further, that the Governmental Program which is the subject of and 
described in the Municipal Publicly-Owned Infrastructure Inflow/Infiltration Grant Agreement 
[No.________] between the City and Metropolitan Council qualifies for the Waiver of Real 
Property Declaration.  
 
 The undersigned owns  fee title to property and/or  permanent easement and/or 
other easement which meets the requirements of this Agreement for wastewater collection 
purposes and/or permit for pipe in City public right of way which meets the requirements of this 
Agreement for wastewater collection purposes and a wastewater collection system within the fee 
title, permanent easement, and/or the other easement and wastewater collection system being 
located in Hennepin County, Minnesota.  The fee title property, permanent easement and/or other 
easement and the wastewater collection system therein is referred to as “Restricted Property” and 
is described in Exhibit A attached hereto by legal description, narrative description or 
diagram. 
 
 As the owner of the Restricted Property, the undersigned hereby acknowledges the 
following restrictions and encumbrances with respect to the Restricted Property: 
 

A. The Restricted Property is State bond financed property within the meaning of Minn. 
Stat. § 16A.695 that exists as of the effective date of the grant agreement identified in 
paragraph B below, is subject to the encumbrance created and requirements imposed 
by such statutory provision, and cannot be sold, mortgaged, encumbered or otherwise 
disposed of without the approval of the Commissioner of Minnesota Management and 
Budget, or its successor, which approval must be evidenced by a written statement 
signed by said commissioner and attached to the deed, mortgage, encumbrance or 
instrument used to sell or otherwise dispose of the Restricted Property; and 
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B. The Restricted Property will be subject to all of the terms, conditions, provisions, and 
limitations contained in the G.O. Grant agreement between Metropolitan Council and 
the City. 
 

The Restricted Property shall remain subject to this State of Minnesota General Obligation Bond 
Financed Declaration for as long as the G.O. Grant Agreement is in force and effect; at which 
time it shall be released therefrom by way of a written release in recordable form signed by both 
the Metropolitan Council and the Commissioner of Minnesota of Management and Budget, or 
their successors, and such written release is recorded in the real estate records relating to the 
Restricted Property.  This Certification may not be terminated, amended, or in any way modified 
without the specific written consent of the Commissioner of Minnesota of Management and 
Budget, or its successor. 
 

SIGNATURE BLOCK AND ACKNOWLEDGMENT 
 

CITY OF BLOOMINGTON 

 
DATED:______________________  By:_________________________________ 
               Gene Winstead 

Its Mayor 
 
 
 
DATED:______________________  By:_________________________________ 
               James D. Verbrugge 

Its City Manager 
 
 
Reviewed and approved by the City Attorney. 
 
 
___________________________________ 
                    City Attorney 
 
 
STATE OF MINNESOTA  ) 
     )  SS. 
COUNTY OF HENNEPIN ) 
 
This instrument was acknowledged before me on this ____ day of __________________, 2016, by Gene Winstead 
and James D. Verbrugge, respectively, the Mayor and City Manager of the City of Bloomington, under the laws of 
the State of Minnesota, on behalf of the City of Bloomington. 
 
 
_______________________________________ 
                       Notary Public 
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Exhibit A 
LEGAL DESCRIPTION, NARRATIVE DESCRIPTION, OR MAP OF RESTRICTED 

PROPERTY
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 



2014 Municipal I & I Grant Program MCES 
Description of Work Completed in Bloomington 

 
General 
The City of Bloomington is submitting cost verification and work description information 
to the MCES for inclusion in the 2014 State Bond Fund Municipal Inflow and Infiltration 
(I and I) Grant Program. The following is a description of the work that was completed 
by the City of Bloomington in 2015 to reduce infiltration and inflow of ground water to 
the sanitary sewer system.  
 
Project Objectives 
The City hired contractors via a bidding process to perform manhole and pipeline 
rehabilitation in conjunction with City’s 2015 street projects. City crews also performed 
some of the work. The work was performed as an effort to mitigate infiltration and 
inflow of ground water that is normally directed to the MCES Seneca Treatment Plant. 
 
Project Description 
The work included: Manhole rehabilitation for all sanitary sewer manholes in 
Bloomington’s 2015 Street Project areas. The work involved installation of internal 
chimney seals in 190 manholes, manhole top section reconstruction (including rings and 
barrel) for 72 manholes, and City crew installation of new self‐seal covers for 199 
manholes. See the attached map and spreadsheets. During the design phase of the 
Street project a significant I&I leak (10‐20 gpm) was discovered in an adjacent sewer 
mainline via pre CCTV inspection. To eliminate the I&I, about 557 feet of leaking 
mainline sewer was abandoned, and about 137 ft of new mainline sewer was 
constructed. This allowed the normal sewer flow in that area to be redirected to 
another section of the City's collection system.  
 
 
Project Schedule/Bidding  
The project plans and specifications for the manhole rehabilitation and pipeline work 
were completed by City staff. The work was awarded to the lowest bidding contractor in 
the spring of 2015. All work was completed by November 15, 2015.  
 
I/I Estimates 
During a heavy rain event it is estimated that roughly two gallons per minute could 
enter the sanitary sewer system through each unsealed standard lift‐hole manhole 
cover. The replacement of 199 manhole covers with new self‐seal covers would 
eliminate up to 398 gallons per minute of inflow. If another two gallons per minute was 
eliminated from each of the 72 manholes that are to be reconstructed another 144 
gallons per minute would be eliminated. And finally, if again two gallons per minute was 
eliminated from each of the 190 manholes receiving new internal chimney seals, 
another 380 gallons per minute would be eliminated.  So the total I/I reduction could be 



as high as 922 gallons per minute during intense rain events. The I/I discovered in the 
adjacent mainline was estimated to be flowing at up to 20 gallons per minute 
continuously. Elimination of this leak results in reducing I/I by up to ten million gallons 
per year. 
 
Ownership/Useful Life 
All of the project manholes were located in City right‐of‐way and are owned and 
maintained by the City of Bloomington. With a replacement value of about $4500 each, 
the total ownership value of all the manholes involved would be over $895,500. The 
new sewer mainline cost about $70,000. None of the items are expected to change 
ownership as they are part of the public collection system. It is believed that the useful 
life of these public facilities has now been extended between 20 to 40 years.  
 
Summary  
The City of Bloomington is submitting this information along with additional cost 
verification documents as a request to the MCES for reimbursement under the 
conditions and directions of the 2014 State Bond Fund Municipal Inflow and Infiltration 
(I and I) Grant Program. Potentially peak flow rates of about 1.3 mgd and yearly flows of 
about 10 mg of inflow and infiltration will be diverted out of sewer collection mains that 
flow to the MCES Seneca Treatment Plant.  
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